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April 6, 2016 Project No. 232-15 
 

 
ADDENDUM NO. 1 

 
 

This Addendum is being issued for the purpose of modifying and/or clarifying the original Bidding 
Documents dated February 29, 2016 and shall take precedence over them. 
 
All work included herein shall be in accordance with the general requirements of the original bidding 
documents, except as specifically noted herein. 
 
This Addendum is being sent to all known plan holders, suppliers, plan rooms, and governmental 
agencies having received Bidding Documents. 
 
Supplemental Documents Issued: None 
 
Item No. 1: MANDATORY PRE-BID MEETING: The Mandatory Pre-Bid Meeting scheduled for 1:00 

PM, Wednesday, April 6, 2016 has been cancelled due to inclement weather. The Pre-
Bid Meeting has been rescheduled for 1:00 PM Wednesday, April 13, 2016. Attendance 
is mandatory for all general contract Bidders. 

 
Item No. 2: BID DUE DATE: The Bid Due date scheduled for 2:00 PM, Wednesday, April 13, 2016 

has been postponed. The new Bid Due Date is 2:00 PM, Wednesday, April 20, 2016. 
Bids will be opened publically and read aloud immediately following the closure of the 
bidding period in Room 312 of the Governmental Center. 

 
Item No. 3: Refer to Sheets C3.1 and Specification Sections 310513 and 312213: It is the intent of 

the Contract that all excess excavated subsoil remain on LTBB lands. Excess excavated 
subsoil is to be stockpiled in a location designated by the Owner, and left for the Owners 
use. Include hauling from the project site not more than 1000’ in the Bid. 

 
Item No. 4: Refer to Sheet C2.1 and Specification Section 321123: It is the intent of the Contract that 

new sidewalks and stoops be placed on a 1’-0” thick bed of Fine Aggregate (MDOT Class 
II sand). 

 
Item No. 5: Refer to Sheet A6.1 and A6.2: It is the intent of the Contract that concrete slabs on grade 

in the new addition be 6” thick as indicated on Sheet S1.1. All other notations to a 4” 
concrete slab should be revised to 6” thick. 

 
 
 

END OF ADDENDUM NO. 1 


